
PURCHASING DEPARTMENT Newport News Public 
Schools 

757-591-4525/ FAX 757-591-4593 12465 WARWICK BOULEVARD • NEWPORT NEWS, VIRGINIA 23606-
3041 

June 1, 2022 
Addendum #2 

FOR IMMEDIATE ATTENTION 

ADDENDUM NO. 2 TO ALL BIDDERS:   

Reference – Invitation for Bid: HVAC Replacement – Newsome Park 
Elementary School   
RFP# 023-0-2022/SB  

For Delivery To: Newport News Public Schools 
Bids Due:   Friday, June 10, 2022 at 2:00 pm EST 

The above is hereby changed to read: 

1. Pre-Bid Questions and Responses:

a. It is noted that the substantial completion is 07/31/24. It is also noted that the intent is for all long lead items
to be released well in advance of the period of performance for on-site work. With that in mind, will the 
contractor be responsible for (and be required to include in his/her bid) the cost of storage of all materials and 
equipment released in advance of the on-site work? 

Response: 
The contractor is responsible for ordering the materials and equipment for performance of the work in a 
timely manner. The contractor will be responsible for, security, proper storage and maintaining the 
materials in suitable condition.  
Section 010200 Paragraph 1.2 (a) states the following: 
The Contractor shall begin work on the date to be specified on the Owner’s written “Notice to Proceed” and 
shall substantially complete the project before July 31, 2024. The Contractor shall pay as liquidated damages 
the sum of $1,000.00 per day for each consecutive calendar day thereafter for which the project is not 
substantially complete. The Contractor shall achieve final completion the project before August 30, 2024. The 
Contractor shall pay as liquidated damages the sum of $1,000.00 per day for each consecutive calendar day 
thereafter for which the project has not achieved final completion. 
Section 011400 Paragraph 1.5 (a) states the following: 
Construction areas of the building will be vacated during the construction period. The project shall be 
substantially complete before August 20, 2024. Final completion shall be achieved before September 28, 2024. 
The Contractor shall take all precautionary measures required by the Contract Documents, or as deemed 
necessary by the Owner or Engineer during the construction project, to maintain the site in a safe condition. 
Change these dates to match Paragraph 1.2(a) in Section 010200 

b. Drawing MO.1 indicates that the contractor shall provide temporary Cooling at no cost to the owner if
permanent cooling is not in operation by 08/15/2022. Will this be updated to reflect 08/15/2024? 



Response: 
The note on the drawing for providing temporary cooling if permanent cooling is not operational will be 
changed to 07/31/2024.  
 
c. Is the existing roof under warranty? If, so who holds the current warranty? 
 
Response: The attached document shows the area of Newsome Park ES that currently has a warranty. 
See the below roof warranty.  
 

 
 

 
All other provisions of the IFB shall remain unchanged. 

 
Sincerely, 
Shannon Bailey, VCCO, VCO 
Procurement Manager 
shannon.bailey1@nn.k12.va.us  
757-591-4560 x10752 

 
 
 
Name of Firm   
 
______________________________ 
Signature/Title        

 
__________________________ 
Date   

mailto:shannon.bailey1@nn.k12.va.us
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